MoNO COUNTY DEPARTMENT OF PuBLIC WORKS

REQUEST FOR BIDS

SHERI FF6S DEPARTMENT
JAIL EXERCISE YARD ROOF ADDITION

August 2008

MoNO COUNTY, CALIFORNIA

PROPOSALS DUE FRIDAY, AUGUST 22, 2008, at 10:00 AM



Request for Bids Jail Exercise Yard Roof Addition

. SCOPE OF WORK

This Request for Bids (RFB) solicits proposals from qualified General Building contractors able to
complete the work for the Jail Exercise Yard Roof Addition. The exercise yard is part of the Mono
County Sheriff 0slocded @aalOd Endagnant Stleatiin Bridgeport, California. The
exercise yard currently includes a steel frame enclosure, which can be seen in the photographs on the
cover of this RFB and in Attachment 1, and the County is proposing to construct a 1,213 square foot
metal roof atop the existing frame. The framing plan, and associated details, notes, and
specifications, are presented in the Project Plans, which are attached as part of this RFB. Work also
includesaprecconstruction meeting wi whichisdstanat&ratoneihbuf. 6 s

. PROPOSAL AND AWARD

A. Bid Proposals: To be considered, the bids shall be made upon the following documents found as
attachments to this document:

Attachment 2............. Bid Schedule
Attachment 3............. Signature of Bidders
Attachment 4............. Receipt of Addendum(s)
Attachment 5............. Bid Bond

The bid shall be made on the above-listed forms without omissions and interlineations. Bids must be

Depa

accompaniedbya certi fied or cas hi ebidésaecurityhretttelamoont of bot lessl e r 6 s

than 10 percent of the bid and made payable to the County of Mono. The County may reject any bid it
does not deem responsive and/or is submitted by a bidder deemed not responsible.

B. Bid Amount: For the purpose of determining the lowest responsible bidder, the lowest bid shall
be the lowest total of the price on the base bid only, as submitted on Attachment 2 i Bid Schedule.
The bid shall include all costs necessary to furnish all labor, materials, tools, supplies, equipment,
workmanship, transportation, insurance, and any other services and work to be used and/or employed
to complete the project as described in this RFB and in the Project Plans. The total bid amount shall
be calculated by summing the unit prices multiplied by the quantities identified in the Bid Schedule.
The quantities are estimated and ultimate payment will be based on the actual quantities installed.
Incidental items required to install the items in the Bid Schedule complete in place shall be included in
the unit price. The total price shall include all items described in this RFB and as shown in the Project
Plans.

C. Award: If it chooses to award one, the County shall award the contract to the bidder found
responsible by the County which has submitted the lowest responsive bid. Bidders are advised that
should this RFB result in recommendation for award of contract, the contract will not be in force until it
is approved and fully executed by the County and the Contractor. A draft County agreement is
attached hereto for reference.

It is the intent of the County that the project be completed on or before September 30, 2008. Payment
under any contract resulting from this RFB will be consistent with the agreement, a sample of which is
attached for reference. Any contract awarded as a result of this RFB will be awarded without
discrimination based on race, color, religion, sex or national origin.
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Ill. GENERAL INFORMATION

A. Bid Process: Bids shall be submitted in a sealed, opaque envelope in response to this RFB.
Bids must clearly identify t he proppéatt EXERCI SE Y&t bay ReOrdaied dr
delivered to:

Office of the Clerk of the Board of Supervisors
Post Office Box 715

74 North School Street

Bridgeport, California 93517

Bids will be received by the Clerk of the Board up to the bid opening time, which has been set for
10:00 am on Friday, August 22, 2008, in the conference room of the Department of Public Works,
located at the address listed below:

Mono County Department of Public Works
Post Office Box 457

74 North School Street

Bridgeport, California 93517

Phone: 760.932.5440
Fax: 760.932.5441
Email: monopw@mono.ca.gov

B. Non-Commitment: Issuance of this RFB does not commit the County to award the contract, to
pay any costs incurred in preparation of a bid in response to this request, or to procure or contract for
services.

C. Public Work: Bidders are advised that this project is considered a public work and, as such, the
successful bidder shall be required to pay prevailing wage and meet other applicable labor standards.

D. Insurance: The successful bidder, as Contractor, shall procure and maintain during the entire
time of its agreement with the County for the Jail Exercise Yard Roof Addition project, policies of
comprehensive general liability insurance and comprehensive automobile liability insurance as
specified in section 10 of the agreement, a sample of which is attached to this RFB.

The Contractor shall maintain, if so required by law, unemployment, disability and liability insurance in
an amount to be determined by the State which is reasonable to compensate any person, firm, or
corporation who may be injured or damaged by the Contractor performing the work activity described
in this RFB or any part of it.

Certificates of insurance shall be provided to the County by the Contractor prior to commencing any
work under agreement with the County. Additional information regarding insurance requirements is
available in the sample agreement attached to this RFB.

E. Bonding: Bidders are required to submit, along with the bid proposal |, a certified o
check or bi dder 6 s Dbnotreds tham 10 tpdrcent @ the bichrhadeopéyable to the

County of Mono. This security shall be given as a guarantee that the bidder will enter into a contract if

awarded the work, and shall be forfeited by the bidder and retained by the County if the bidder

refuses, neglects, or fails to enter into said contract within 10 calendar days after award of contract by

the County.
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If awarded the contract, the successful bidder will be required to furnish and maintain for the duration
of the agreement a faithful performance bond in an amount equal to 100 percent of the contract price.
If the contracted amount exceeds $25,000, the Contractor shall additionally furnish and maintain a
labor and material bond in an amount equal to 100 percent of the contract price. Additional
information regarding bonding requirements is available in the sample agreement attached to this
RFB.

F. Schedule: The County is seeking to have the tasks outlined in the Scope of Work completed on
or before September 30, 2008, or within 30 days following the award of a contract, whichever occurs
later.

G. Hours of Work: Unless additional restrictions are placed on the hours of work by the Mono
County Sheri ff orleshdléelimited tm the oyrs between seven a.m. and eight p.m.,
Monday through Saturday, with Sunday operations prohibited.

H. Manufacturer® Specifications and Recommendations: Wherever, in the Project Plans, a
particular brand or make of item is specified, the Contractor shall comply strictly with the specifications
and recommendations of that manufacturer as to the installation and/or application of that particular
item.

I. Reference to Specifications and Trade Names: In these bid documents, wherever American
Society for Testing Materials (ASTM) or other specifications or standards are mentioned, it shall be
understood that the materials or methods mentioned therewith shall conform to all requirements of the
issue in effect on date of submission of bids. In addition, whenever the trade name of a product or the
name of a product or the name of a manufacturer appears, it shall be understood to specify the
product so identified or its MApproved Equal.0 The words fOr Equald or MApproved Equalod shall mean
equal in the opinion of, and approved by, the County or its representative. Any substitutions for
products or manufacturers mentioned in the Project Plans shall be submitted by the Contractor to the
County or its representative for approval within seven calendar days following the award of contract.

J. Existing Buildings and Conditions: During construction, it shall be the responsibility of the
Contractor to take all reasonable precautions to preserve and protect surrounding buildings and
property from damage of all kinds arising from the execution of services and work performed under
agreement with the County. The Contractor shall repair and/or be responsible for any such damage at
no additional cost to the County.

It i s the Cont ryaaideotify@rsd doclenemn ang buildng dr site damage that exists

prior to the start of construction. If undocumented damage is discovered by the County that could

have been caused as a resulitt ovi Itlh eb eC otnhpansikiidyrmtr roesc tpc
repair the damage to the C o u n tsatigiastion without cost to the County. If the Contractor does not

repair the damage to the Countyd s s at | thef Gounty ihas rihe right after 48 hours of written

notification to the Contractor to repair the damage and charge the Contractor for all expenses
associated with that repair.

The Contractor shall be responsible for the safety of all persons at or near the jobsite as it pertains to
the project. The Contractor shall provide signage, temporary protective fencing, or covering over any
open trenching, excavation, or other hazardous situation arising from the execution of the project, to
keep out unauthorized persons, at no additional cost to the County.

Further, the Contractor shall notify the Mono County Department of Public Works 48 hours prior to
any electrical shut-downs at the project site. The Contractor shall bear all costs for damage resulting
from its failure to notify.
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K. Inspection of the Work: All materials and each part or detail of the work shall be subject to
inspection by the County or its representative. The County and its representatives shall be allowed
access to all parts of the work and shall be furnished with such information and assistance by the
Contractor as is required to make a complete and detailed inspection.

If requested by the County or its representative, the Contractor, at any time before acceptance of the
work, shall remove or uncover such portions of the finished work as may be directed. After
examination, the Contractor shall restore said portions of the work to the standard required by the
specifications. Should the work thus exposed or examined prove acceptable, the uncovering, or
removing, and the replacing of the covering or making good of the parts removed will be paid for as
extra work. However, should the work so exposed or examined prove unacceptable, the uncovering,
or removing, and the replacing of the covering or making good of the parts removed will be at the
Contractor's expense.

Any work done or materials used without supervision or inspection by an authorized representative of
the County may be ordered removed and replaced at the Contractor's expense unless the County or
its representative failed to inspect after having been given reasonable notice in writing that the work
was to be performed.

L. Maintenance During Construction: The Contractor shall maintain the work during construction
and until the work is accepted. This maintenance shall constitute continuous and effective work
prosecuted day by day, with adequate equipment and forces so that the work is maintained in
satisfactory condition at all times.

All costs of maintenance work during construction and before the project is accepted shall be included
in the unit prices bid on the various contract items, and the Contractor will not be paid an additional
amount for such work.

Should the Contractor at any time fail to maintain the work as provided herein, the County or its
representative shall immediately notify the Contractor of such noncompliance. Such notification shall
specify a reasonable time within which the Contractor shall be required to remedy such unsatisfactory
maintenance condition. The time specified will give due consideration to the exigency that exists.

Should the Contractor fail to respond to notification given by the County or its representative, the
County may suspend any work necessary for the owner to correct such unsatisfactory maintenance
condition, depending on the exigency that exists. Any maintenance cost incurred by the County shall
be deducted from monies due or to become due to the Contractor.

The Jail Exercise Yard will remain in use during the project. As such, the Contractor shall maintain a
condition of full security of the Jail Exercise Yard at all times, unless other arrangements are made
withtheSher i f f 6s. Depart ment

M. Construction Site Nuisance: Operations at the site shall maintain preventative controls to
protect building occupants from debris, airborne contaminants, blowing dust, or any other nuisance.
No dogs or other animals are allowed within the project limits.

N. Final Acceptance: Upon due notice from the Contractor of presumptive completion of the entire
project, the County or its representative will make an inspection. If all construction provided for and
contemplated by the agreement is found to be completed in accordance with the Project Plans, such
inspection shall constitute the final inspection. The County or its representative shall notify the
Contractor in writing of final acceptance as of the date of the final inspection.
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If, however, the inspection discloses any work, in whole or in part, as being unsatisfactory, the County
or its representative will give the Contractor the necessary instructions for correction of same and the
Contractor shall immediately comply with and execute such instructions. Upon correction of the work,
another inspection will be made which shall constitute the final inspection, provided the work has been
satisfactorily completed. In such event, the County or its representative will make the final
acceptance and notify the Contractor in writing of this acceptance as of the date of final inspection.

The completion of the project will be accepted and a Notice of Completion will be recorded by the
County only when the entire agreement is completed to the Countyd6 s s ati sf acti on

O. Claims for Adjustment and Disputes: If for any reason the Contractor deems that additional
compensation is due to him for work or materials not clearly provided for in the agreement, Project
Plans, or this RFB, or previously authorized as extra work, he shall notify the County in writing of his
intention to claim such additional compensation 24 hours before he begins the work on which he
bases the claim. If such notification is not given or the County is not afforded proper opportunity by
the Contractor for keeping strict account of actual cost as required, then the Contractor hereby agrees
to waive any claim for such additional compensation. Such notice by the Contractor and the fact that
the County or its representative has kept account of the cost of the work shall not in any way be
construed as proving or substantiating the validity of the claim. When the work on which the claim for
additional compensation is based has been completed, the Contractor shall, within 10 calendar days,
submit its written claim to the County for consideration in accordance with local laws or ordinances.

P. Retest of Work: When, as provided for in the Project Plans, the County or Contractor performs
sampling and test of the work and the test results show a failure to meet the requirements of the
Project Plans, the expense of re-testing, after re-working or substitution by the Contractor, will be at
the expense of the Contractor, and such costs will be deducted from amounts due to the Contractor.

Q. Correction of Work after Final Payment: Neither the final approval for payment, nor any
provision in the agreement, shall relieve the Contractor of its responsibility for faulty materials or
workmanship and, unless otherwise specified, he shall remedy any defect due thereto and pay for any
damage to other work resulting there from, which shall appear within a period of one year from the
date of recordation of the Notice of Completion. The County shall give notice of observed defects with
reasonable promptness.

R. Warranty and Guarantee: The Contractor warrants to the County that all materials furnished
under its agreement with the County shall be new unless otherwise specified and that all work,
including without limitation all materials, will be of good quality, free from faults and defects and in
conformance with requirements called for in the Project Plans. Any work not so conforming to these
standards may be considered defective.

The obligations of the Contractor in this section shall be in addition to and not in limitation of any
obligations imposed upon him by special guarantees required by the agreement or otherwise
prescribed by law.

The Contractor shall guarantee the work performed under its agreement with the County against
failures, leaks, and breaks, or other unsatisfactory conditions due to defective equipment, materials,
or workmanship for a period of one year from the date of recordation of the Notice of Completion. It is
understood that partial or entire use, or occupancy of the work, does not constitute acceptance, but
rather a benefit to the Contractor from the County to enable the Contractor to complete the work. All
repair work or replacement required, in the opinion of the County or its representative, shall be
performed immediately by the Contractor at its own expense.
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Neither the recordation of a Notice of Completion nor the final approval for payment nor any provision
of the agreement or partial or entire use, or occupancy of the premises by the County, shall constitute
an acceptance of the work not performed in accordance with the agreement or relieve the Contractor
of liability in respect to any express warranties or responsibility for faulty materials or workmanship.
The Contractor shall remedy all effects in the work and pay for all damage to other work resulting
there from which shall appear within a period of one year from the date of recordation of the Notice of
Acceptance. The County will give notice to the Contractor of observed defects with reasonable
promptness.

The County is hereby authorized to make such repairs and charge the Contractor with the actual
costs of such necessary labor and material, if, within five days after mailing of a notice in writing to the
Contractor or its agent, the Contractor shall neglect to make or undertake with due diligence the
aforesaid repairs; provided, however, that in the case of an emergency where, in the opinion of the
County, delay would cause hazard to health or serious loss or damage, repairs may be made without
notice being sent to the Contractor, and the Contractor shall pay the cost thereof.

Nothinginthissect i on shal |l be construed to | iguibtcont elaiceé voe
and suppl i er 6 Louhty farbdanhages gustdined as$ thmee result of latent defects in the
materials orequi pment furni shed caused by the negligence

subcontractors. Stated in another manner, the warranty contained in this section shall not amount to
nor shall it be deemed to be a waiver by the County of any rights or remedies (or time limits in which
to enforce such rights or remedies) it may have against the supplier of the materials to be furnished
undert he Countractor 6s a g foedefecBva matevaisturder thdlawvs & Qaliforhiay
pertaining to acts of negligence.

S. Storage of Materials: Materials shall be so stored as to assure the preservation of their quality
and fitness for the work. Stored materials, even though approved before storage, may again be
inspected prior to their use in the work. Stored materials shall be located so as to facilitate their
prompt inspection. The Contractor shall coordinate the storage of all materials with the County.
Unless otherwise shown on the Project Plans, the storage of materials and the location of the
Contractor's plant and parked equipment or vehicles shall be as directed by the County.

Private property shall not be used for storage purposes without written permission of the owner or

lessee of such property. The Contractor shall make all arrangements and bear all expenses for the

storage of materials on private property. In such a case, and upon request, the Contractor shall

furnish the County a copy of the property owner's permission. Allst or age sites on priyv
property shall be restored to their original condition by the Contractor at its sole expense, except as

otherwise agreed to (in writing) by the owner or lessee of the property.

T. Sanitary, Health, and Safety Provisions: The Contractor shall provide and maintain in a neat,
sanitary condition such accommodations for the use of its employees as may be necessary to comply
with the requirements of the state and Mono County Health Department, or of other bodies or
tribunals having jurisdiction.

Attention is directed to Federal, state, and local laws, rules and regulations concerning construction
safety and health standards. The Contractor shall not require any worker to work in surroundings or
under conditions that are unsanitary, hazardous, or dangerous to his/her health or safety.

Contractor shall make arrangements for toilets as necessary for use of workmen. Toilets must be
kept in sanitary condition. The existing toilet facilities in County buildings will not be available for the
Contractords use.
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The County and its represenatives shall have NO responsibility for job site safety. The Contractor and
its subcontractors must execute their daily work in accordance with the latest edition of the
Occupational Safety and Health Administration (OSHA).

U. Public Convenience and Safety: The cost for providing signage, barriers, flaggers, or any
other items associated with public convenience and safety shall be the sole responsibility of the
Contractor and no additional payment will be allowed therefore.

V. Environmental Protection: The Contractor shall comply with all Federal, state, and local laws
and regulations controlling pollution of the environment and shall take necessary precautions to
prevent pollution of streams, lakes, ponds, and reservoirs with fuels, oils, bitumens, chemicals, or
other harmful materials and to prevent pollution of the atmosphere from particulate and gaseous
matter.

Y. Archaeological and Historical Findings: The Contractor is advised that the site of the work is
not within any property, district, or site, and does not contain any building, structure, or object listed in
the current National Register of Historic Places published by the United States Department of Interior.

Should the Contractor encounter, during its operations, any building, part of a building, structure, or
object which is incongruous with its surroundings, he shall immediately cease operations in that
location and notify the County. The County will immediately investigate the Contractor's finding and
will direct the Contractor to either resume its operations or to suspend operations as directed.

Should the County order suspension of the Contractor's operations in order to protect an
archaeological or historical finding, or order the Contractor to perform extra work, such shall be
covered by an appropriate contract modification (change order or agreement amendment).

Z. Subcontractors: The County will not recognize any subcontractor on the work. The Contractor
shall at all times when work is in progress be represented either in person, by a qualified
superintendent, or by other designated, qualified representative who is duly authorized to receive and
execute orders of the County or its representative.

AA. Prosecution and Progress. The Contractor shall submit its progress schedule for approval
by the County or its representative within 10 days after the effective date of the notice to proceed.
The Contractor® progress schedule, when approved by the County or its representative, may be used
to establish major construction operations and to check on the progress of the work. The Contractor
shall provide sufficient materials, equipment, and labor to guarantee completion of the project in
accordance with the Project Plans within the time set forth in this RFB.

If, in the sole judgment of the County or its representative, the Contractor falls significantly behind the
submitted schedule, the Contractor shall, upon request by the County or its representative, submit a
revised schedule for completion of the work within the contract time and modify its operations to
provide such additional materials, equipment, and labor necessary to meet the revised schedule.
Should the prosecution of the work be discontinued for any reason, the Contractor shall notify the
County or its representative at least 24 hours in advance of resuming operations.

AB. Payment for Materials on Hand. Partial payments may be made to the extent of the
delivered cost of materials to be incorporated in the work, provided that such materials meet the
requirements of the Project Plans and are delivered to acceptable sites on the property or at other
sites in the vicinity that are acceptable to the County. Such delivered costs of stored or stockpiled
materials may be included in the next partial payment after the following conditions are met:
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1. The material has been stored or stockpiled in a manner acceptable to the County or its
representative at or on an approved site.

2. The Contractor has furnished the County or its representative with acceptable evidence of the
guantity and quality of such stored or stockpiled materials.

3. The Contractor has furnished the County or its representative with satisfactory evidence that
the material and transportation costs have been paid.

4. The Contractor has furnished the County legal title (free of liens or encumbrances of any kind)
to the material so stored or stockpiled.

5. The Contractor has furnished the County or its representative evidence that the material so
stored or stockpiled is insured against loss by damage to or disappearance of such materials at
anytime prior to use in the work.

It is understood and agreed thatthet r ansf er of t i ¢ paynmena fordsuch $toeed arwner 0
stockpiled materials shall in no way relieve the Contractor of its responsibility for furnishing and
placing such materials in accordance with the requirements of the Project Plans.

In no case will the amount of partial payments for materials on hand exceed the contract price for
such materials or the contract price for the contract item in which the material is intended to be used.
No partial payment will be made for stored or stockpiled living or perishable plant materials. The
Contractor shall bear all costs associated with the partial payment of stored or stockpiled materials in
accordance with the provisions of this subsection.

AC. Submittals. The Contractor shall be required to provide two copies of each submittal package
to the County. Submittals shall be required for all pre-manufactured items, including but not limited to
paint. The County or its representative shall review submittals and make available to the Contractor
with comments within 72 hours, not including Saturday or Sunday.

AD. Inquires: Inquires concerning this Request for Bid should be directed to:

Mono County Department of Public Works
Post Office Box 457

74 North School Street

Bridgeport, California 93517

Phone: 760.932.5440
Fax: 760.932.5441
monopw@mono.ca.gov

Kelly Garcia, Assistant Director
kgarcia@mono.ca.gov

Mary Ellen Halpin, Project Manager
mhalpin@mono.ca.gov
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ATTACHMENT 11 SITE PHOTOGRAPHS
SHERIFFG DEPARTMENT JAIL EXERCISE YARD ROOF ADDITION

Plate 1. Interior of exercise yard structure, northeast corner.

Plate 2. Interior of exercise yard structure, southeast corner.
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